
City of Oregon City Police Department 

Robert Libke Public Safety Building  

AIA 102 – 2017 Standard Form of Agreement Between Owner and Contractor 

 

Exhibit A - Alternates 

 



 
 

Robert Libke Public Safety Building 
50% Construction Documents (CD) Set 

 

ALTERNATES 
(GMP Proposal) 

 
 

The following are ALTERNATES that are NOT included in the Total Cost Estimate: 
            
ALTERNATE No.   DESCRIPTION     VALUE  
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City of Oregon City Police Department 

Robert Libke Public Safety Building  

AIA 102 – 2017 Standard Form of Agreement Between Owner and Contractor 

 

Exhibit B - Allowances 

 



 
 

Robert Libke Public Safety Building 
50% Construction Documents (CD) Set 

 

ALLOWANCES 
(GMP Proposal) 

 
 

The following are ALLOWANCES that are INCLUDED in the Total Cost Estimate: 
            
ALOWANCE No.    DESCRIPTION     VALUE  
   

1    Commemorative Marker   $45,000 
 
2    Sanding and Cleaning CLT   $25,000 
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City of Oregon City Police Department 

Robert Libke Public Safety Building  

AIA 102 – 2017 Standard Form of Agreement Between Owner and Contractor 

 

Exhibit C – 2019 Billable Hourly Labor Rates 

 



Job Title Assigned Personnel
Hourly 

Rate
OT Rate DT Rate

P&C Project Executive  Brian Shoemaker $145 - -

P&C Preconstruction Manager  Steve Anderson $135 - -

P&C Chief Estimator   Chana Frederick $125 - -

P&C Resource Manager/Scheduler   Dave Van Vleck $120 - -

P&C Senior Project Manager  $117 - -

P&C Site Superintendent Brad Esler $103 $144 $175

P&C Project Manager               Will Somme $98 - -

P&C Safety Director                   Rick McMurray $95 $133 $162

P&C Assistant Superintendent $88 $123 $150

P&C On-Site Foreman                    Carlos DeLeon $84 $118 $143

P&C Tradesperson        $83 $116 $141

P&C Project Engineer     Nolan Friesen $77 - -

P&C BIM Coordinator                            $80 $112 $136

P&C Support Staff                              $65 $91 $111

NOTES:
1.  Rates Include all labor burdens and dues. As such, they are billable hourly rates to the project.

2.  Rates do NOT include any tools, equipment, vehicles, mileage reimbursement, or materials

required to complete any management and/or on-site work tasks performed by P&C personnel

3.  Rates do NOT include any CM/GC fee, CM/GC insurance & bonds, or markups for project overhead

4.  Rates do NOT include any costs associated with premium time for work performed outside of

normal working hours established for this project

P&C BILLABLE HOURLY LABOR RATES - 2019 ISSUE DATE:  7/26/19 VERSION 1.0

2019 BILLABLE HOURLY LABOR RATES
(Effective January 1, 2019 thru August 21, 2020)

Robert Libke Public Safety Building
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City of Oregon City Police Department 

Robert Libke Public Safety Building  

AIA 102 – 2017 Standard Form of Agreement Between Owner and Contractor 

 

Exhibit D – 2019 Equipment Rental Rate Sheet 
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City of Oregon City Police Department 

Robert Libke Public Safety Building Contract 

AIA 102 – 2017 Standard Form of Agreement Between Owner and Contractor 

 

Exhibit E – List of Documents – 50% Construction Documents 

 



 
  

DOCUMENT LIST Page 1of 4 Issue Date:  

Robert Libke Public Safety Building 
50% Construction Documents (CD) Set 

 

LIST OF DOCUMENTS 
 
 

DRAWINGS:  
ROBERT LIBKE PUBLIC SAFETY BUILDING 6/7/19 

Oregon City Police Department 
50% Construction Documents 

 

Dwg. No. Title Issue Date 
 COVER SHEET 6/7/19 

G-001 DRAWING INDEX & PROJECT SUMMARY 6/7/19 
G-101 CODE PLAN 6/7/19 

C-100 COVER SHEET 6/7/19 

C-101 STANDARD NOTES 6/7/19 
C-102 STANDARD NOTES 6/7/19 

C-111 EXISTING CONDITIONS PLAN 6/7/19 
C-112 EXISTING CONDITIONS PLAN 6/7/19 

C-113 EXISTING CONDITIONS PLAN 6/7/19 
C-114 EXISTING CONDITIONS PLAN 6/7/19 

C-115 EXISTING CONDITIONS PLAN 6/7/19 

C-116 EXISTING CONDITIONS PLAN 6/7/19 
C-200 DEMOLITION PLAN 6/7/19 

C-300 OVERALL SITE PLAN 6/7/19 
C-301 SITE PLAN NORTH 6/7/19 

C-302 SITE PLAN SOUTH 6/7/19 

C-400 OVERALL GRADING PLAN 6/7/19 
C-401 GRADING PLAN NORTH 6/7/19 

C-402 GRADING PLAN SOUTH 6/7/19 
C-403 GRADING ENLARGEMENTS 6/7/19 

C-500 OVERALL STORM DRAINAGE PLAN 6/7/19 

C-501 STORM DRAINAGE PLAN NORTH 6/7/19 
C-502 STORM DRAINAGE PLAN SOUTH 6/7/19 

C-510 STORM PROFILES 6/7/19 
C-511 STORM FACILITY SECTIONS 6/7/19 

C-600 OVERALL UTILITY PLAN 6/7/19 
C-601 UTILITY PLAN NORTH 6/7/19 

C-602 UTILITY PLAN SOUTH 6/7/19 

C-610 UTILITY PROFILES 6/7/19 
C-700 EROSION AND SEDIMENT CONTROL COVER SHEET 6/7/19 

C-700N EROSION AND SEDIMENT CONTROL NOTES 6/7/19 
C-701 CLEARING, DEMO, AND MASS GRADING ESC PLAN 6/7/19 

C-702 FINAL STABILIZATION EROSION CONTROL PLAN 6/7/19 

C-703 EROSION CONTROL DETAILS 6/7/19 
C-704 EROSION CONTROL DETAILS 6/7/19 

C-800 CIVIL DETAILS 6/7/19 
C-801 CIVIL DETAILS 6/7/19 

C-802 CIVIL DETAILS 6/7/19 
C-803 CIVIL DETAILS 6/7/19 

C-804 CIVIL DETAILS 6/7/19 

C-805 CIVIL DETAILS 6/7/19 
C-806 CIVIL DETAILS 6/7/19 
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DOCUMENT LIST Page 2of 4 Issue Date: 

C-807 CIVIL DETAILS 6/7/19 

C-808 CIVIL DETAILS 6/7/19 
C-809 CIVIL DETAILS 6/7/19 

L-001 TREE PROTECTION AND REMOVAL PLAN 6/7/19 
L-101 LANDSCAPE SITE PLAN 6/7/19 

L-110 LANDSCAPE SITE DETAILS 6/7/19 

L-111 LANDSCAPE SITE DETAILS 6/7/19 
L-112 LANDSCAPE SITE DETAILS 6/7/19 

L-113 LANDSCAPE SITE DETAILS 6/7/19 
L-201 LANDSCAPE LAYOUT PLAN 6/7/19 

L-202 LANDSCAPE LAYOUT PLAN ENLARGEMENTS 6/7/19 

L-300 PLANTING SCHEDULE AND NOTES 6/7/19 
L-301 LANDSCAPE PLANTING PLAN 6/7/19 

L-310 LANDSCAPE PLANTING DETAILS 6/7/19 
S-001 DRAWING INDEX AND LIST OF ABBREVIATIONS 6/7/19 

S-002 GENERAL STRUCTURAL NOTES 6/7/19 
S-003 GENERAL STRUCTURAL NOTES 6/7/19 

S-004 TABLES OF SPECIAL INSPECTIONS 6/7/19 

S-005 TABLES OF SPECIAL INSPECTIONS 6/7/19 
S-101A FOUNDATION PLAN – ZONE A 6/7/19 

S-101B FOUNDATION PLAN – ZONE B 6/7/19 
S-102A ROOF FRAMING PLAN – ZONE A 6/7/19 

S-102B ROOF FRAMING PLAN – ZONE B 6/7/19 

S-103 PARTIAL PLANS 6/7/19 
S-501 CONCRETE DETAILS 6/7/19 

S-502 CONCRETE DETAILS 6/7/19 
S-601 WOOD FRAMING DETAILS 6/7/19 

S-602 WOOD FRAMING DETAILS 6/7/19 
S-603 DETAILS 6/7/19 

S-604 DETAILS 6/7/19 

S-701 CANOPY DETAILS 6/7/19 
A-000 ARCHITECTURAL SYMBOLS AND ABBREVIATIONS 6/7/19 

A-001 ARCHITECTURAL SITE PLAN 6/7/19 
A-101A FLOOR PLAN – ZONE A 6/7/19 

A-101B FLOOR PLAN – ZONE B 6/7/19 

A-104A ROOF PLAN – ZONE A 6/7/19 
A-104B ROOF PLAN – ZONE B 6/7/19 

A-111A REFLECTED CEILING PLAN – ZONE A 6/7/19 
A-111B REFLECTED CEILING PLAN – ZONE B 6/7/19 

A-121A SLAB PLAN – ZONE A 6/7/19 

A-121B SLAB PLAN – ZONE B 6/7/19 
A-201 EXTERIOR ELEVATIONS 6/7/19 

A-202 EXTERIOR ELEVATIONS 6/7/19 
A-301 BUILDING SECTIONS 6/7/19 

A-302 BUILDING SECTIONS 6/7/19 
A-303 BUILDING SECTIONS 6/7/19 

A-310 WALL SECTIONS 6/7/19 

A-311 WALL SECTIONS 6/7/19 
A-401 ENLARGED PUBLIC ENTRY 6/7/19 

A-402 ENLARGED ELEVATIONS – FITNESS COURTYARD 6/7/19 
A-403 ENLARGED ELEVATIONS – NORTH COURTYARD 6/7/19 

A-404 ENLARGED ELEVATIONS – BREAK ROOM NORTH 6/7/19 

A-405 ENLARGED ELEVATIONS – ENTRY COURTS CLERESTORY 6/7/19 
A-406 ENLARGED ELEVATIONS – NORTH CLERESTORY 6/7/19 
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DOCUMENT LIST Page 3of 4 Issue Date: 

A-407 ENLARGED ELEVATIONS – MECHANICAL SCREENS 6/7/19 

A-408 ENLARGED – SITE WORK 6/7/19 
A-409 ENLARGED – SITE WORK 6/7/19 

A-411 ENLARGED GLAZING ELEVATIONS 6/7/19 
A-412 ENLARGED GLAZING ELEVATIONS 6/7/19 

A-430 ENLARGED PLANS – TOILET ROOMS 6/7/19 

A-431 ENLARGED PLANS – TOILET ROOMS 6/7/19 
A-432 ENLARGED PLANS – TOILET ROOMS 6/7/19 

A-433 ENLARGED PLANS – BREAK ROOMS AND KITCHEN 6/7/19 
A-440 ENLARGED PLAN – DIAS  6/7/19 

A-500 EXTERIOR DETAILS – TYP  6/7/19 

A-501 EXTERIOR DETAILS – PLAN  6/7/19 
A-502 EXTERIOR DETAILS – MECHANICAL SCREENS & FENCES 6/7/19 

A-503 EXTERIOR DETAILS – ROOF, SOFFIT 6/7/19 
A-504 EXTERIOR DETAILS – LIGHT MONITOR 6/7/19 

A-505 EXTERIOR DETAILS – DOORS 6/7/19 
A-601 INTERIOR ELEVATIONS 6/7/19 

A-602 INTERIOR ELEVATIONS 6/7/19 

A-603 INTERIOR ELEVATIONS 6/7/19 
A-604 INTERIOR ELEVATIONS 6/7/19 

A-605 INTERIOR ELEVATIONS 6/7/19 
A-606 INTERIOR ELEVATIONS 6/7/19 

A-607 INTERIOR ELEVATIONS 6/7/19 

A-611 INTERIOR DETAILS 6/7/19 
A-612 INTERIOR DETAILS 6/7/19 

A-613 INTERIOR DETAILS 6/7/19 
A-614 INTERIOR DETAILS 6/7/19 

A-615 INTERIOR DETAILS 6/7/19 
A-616 INTERIOR DETAILS 6/7/19 

A-701 EXTERIOR ASSEMBLIES 6/7/19 

A-702 INTERIOR ASSEMBLIES 6/7/19 
A-710 FINISH SCHEDULE 6/7/19 

A-711 DOOR SCHEDULE 6/7/19 
M-001 SYMBOLS, LEGENDS, ABBREVIATIONS 6/7/19 

M-002 SCHEDULES – MECHANICAL  6/7/19 

M-003 SCHEDULES – MECHANICAL  6/7/19 
M-004 SCHEDULES – MECHANICAL  6/7/19 

M-100 UNDERGROUND PLAN – MECHANICAL  6/7/19 
M-101A FLOOR PLAN – ZONE A 6/7/19 

M-101B FLOOR PLAN – ZONE B 6/7/19 

M-104A ROOF PLAN – ZONE A 6/7/19 
M-104B ROOF PLAN – ZONE B 6/7/19 

M-501 DETAILS – MECHANICAL  6/7/19 
M-701 CONTROLS DIAGRAMS – MECHANICAL  6/7/19 

P-001 SYMBOLS, LEGENDS, ABBREVIATIONS – PLUMBING  6/7/19 
P-002 SCHEDULES – PLUMBING  6/7/19 

P-010 SITE PLAN – PLUMBING  6/7/19 

P-100 UNDERGROUND PLAN – PLUMBING  6/7/19 
P-101A FLOOR PLAN – ZONE A – PLUMBING  6/7/19 

P-101B FLOOR PLAN – ZONE B – PLUMBING  6/7/19 
P-104A ROOF PLAN – ZONE A – PLUMBING  6/7/19 

P-104B ROOF PLAN – ZONE B – PLUMBING  6/7/19 

P-401 ENLARGED PLANS – PLUMBING  6/7/19 
P-501 DETAILS – PLUMBING  6/7/19 

bshoemaker
Typewritten Text
8/12/19



 
  

DOCUMENT LIST Page 4of 4 Issue Date:

P-601 RISER DIAGRAM – PLUMBING  6/7/19 

FP-001 SYMBOLS, LEGENDS, ABBREVIATIONS – FIRE PROTECTION  6/7/19 
FP-101 FLOOR PLAN – FIRE PROTECTION  6/7/19 

FP-501 DETAILS – FIRE PROTECTION  6/7/19 
E-001 SYMBOLS, LEGENDS, ABBREVIATIONS – ELECTRICAL  6/7/19 

E-002 LUMINAIRE SCHEDULES – LIGHTING  6/7/19 

E-010 SITE PLAN – ELECTRICAL  6/7/19 
E-201A REFLECTED CEILING PLAN – ZONE A – ELECTRICAL  6/7/19 

E-201B REFLECTED CEILING PLAN – ZONE B – ELECTRICAL  6/7/19 
E-301 CONDUIT ROUTING PLAN  6/7/19 

E-301A FLOOR PLAN – ZONE A – POWER  6/7/19 

E-301B FLOOR PLAN – ZONE B – POWER  6/7/19 
E-304A ROOF PLAN – ZONE A – POWER  6/7/19 

E-304B ROOF PLAN – ZONE B – POWER  6/7/19 
E-401 ENLARGED PLANS – ELECTRICAL  6/7/19 

E-501 DETAILS – ELECTRICAL  6/7/19 
E-601 ONE LINE DIAGRAM – ELECTRICAL  6/7/19 

E-701 M&E CONNECTION SCHEDULE  6/7/19 

E-702 SCHEDULES – ELECTRICAL  6/7/19 
T-001 SYMBOLS, LEGENDS, ABBREVIATIONS – TECHNOLOGY  6/7/19 

T-002 SCHEDULES – TECHNOLOGY  6/7/19 
T-010 SITE PLAN – TECHNOLOGY  6/7/19 

T-101A FLOOR PLAN – ZONE A – TECHNOLOGY  6/7/19 

T-101B FLOOR PLAN – ZONE B – TECHNOLOGY  6/7/19 
T-111 CONDUIT & CABLE ROUTING PLAN – TECHNOLOGY  6/7/19 

T-401 ENLARGED PLANS – TECHNOLOGY  6/7/19 
T-402 ENLARGED PLANS – TECHNOLOGY  6/7/19 

T-501 DETAILS – TECHNOLOGY  6/7/19 
T-502 DETAILS – TECHNOLOGY  6/7/19 

T-503 DETAILS – TECHNOLOGY  6/7/19 

T-504 DETAILS – TECHNOLOGY  6/7/19 
T-601 DIAGRAMS – TECHNOLOGY  6/7/19 

T-602 DIAGRAMS – TECHNOLOGY  6/7/19 
T-603 DIAGRAMS – TECHNOLOGY  6/7/19 
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City of Oregon City Police Department 

Robert Libke Public Safety Building  

AIA 102 – 2017 Standard Form of Agreement Between Owner and Contractor 

 

Exhibit F – Specifications 

 



 
  

SPECIFICATIONS Page 1of 1 Issue Date:  8/12/19 

Robert Libke Public Safety Building 
50% Construction Documents (CD) Set 

 

SPECIFICATIONS 
 
 

SPECIFICATIONS: Issue Date 
ROBERT LIBKE PUBLIC SAFETY BUILDING 6/7/19 

Project Manual 
Oregon City Police Department 

50% Construction Documents 

Vol. 1, 2, & 3 
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City of Oregon City Police Department 

Robert Libke Public Safety Building  

AIA 102 – 2017 Standard Form of Agreement Between Owner and Contractor 

 

Exhibit G – Guaranteed Maximum Price Proposal dated August 12, 

2019 (MEMO 2) 

 



 

MEMO 2 
 
 
August 12, 2019 
 
To:  Plan B 
Attn:  Gerard Mulrooney 
Project:  Robert Libke Public Safety Facility 
Subject: 50% CD Package – Final GMP Document Submittal 
 
 
This Memo shall serve as means to transmit the updated information created by P&C subsequent to our 
meeting on 7/26/19 to review the 50% CD GMP Estimate Package of information presented by P&C to 
Oregon City Police Department, Plan B, and FFA Architects.  
 
The following documents are included here: 
 

1. Executive Summary dated 8/12/19 
2. GMP Estimate – 50% Construction Document (CD) Set Version 3.0 
3. Value Engineering Tracking Log 50% CD Version 3.0 
4. GMP Clarifications dated 8/12/19 
5. Exhibit A – Alternates dated 8/12/19 
6. Exhibit B – Allowances dated 8/12/19 
7. Exhibit C – Labor Rates dated 8/12/19 
8. Exhibit D – Rental Rates dated 8/12/19 
9. Exhibit E – Project Drawings dated 8/12/19 
10. Exhibit F – Project Specifications dated 8/12/19 

 
 
 
Please advise if you have any questions or require additional clarifications.  
 
 
Sincerely, 
 
 
Brian Shoemaker 
 

bshoemaker
Stamp



 
 

  Issued 8/12/19 

Robert Libke Public Safety Building 
50% Construction Documents (CD) Set 

 

EXECUTIVE SUMMARY 
 
This package of information represents updated information reflecting changes to the GMP Estimate Package 
as a result of the July 26, 2019 meeting.  Key points include: 
 

1. It is our understanding the overall Construction Budget for the Robert Libke Public Safety Building is 
$18,000,000 (i.e. target GMP).   The target GMP includes all direct construction costs, CM/GC markups 
for fee, bond, & insurance, and construction contingency. 

 

2. The GMP Cost Estimate – 50% CD Set (100%) – Version 3.0 prepared by P&C dated 8/12/19 identifies 
$18,400,065 as the current estimated cost of construction.  NOTE: See document titled “Noteworthy 
Changes between Completion of DD and 50% Construction Documents” for a list of items that 
changed, and thus affected pricing, between the completion of DD and this 50% CD packets. 
 

 

3. The following contingencies are identified in the GMP Cost Estimate: 
  Estimating and Design Contingency $68,470 
 Construction Contingency  $650,000  

 

4. The overall project schedule is based on P&C mobilizing in June 2019 with demolition and site grading 
in July 2019.  The date for Substantial Completion is August 21, 2020. 

 

5. Schedule and costs are dependent on P&C receiving an early permit package for site utilities no later 
than August 13 and a building structures permit no later than August 27, 2019.  

 

6. The 50% CD GMP Estimate includes $70,000 contained within  line item Allowances.  
 

7. We have included a Value Engineering (V/E) Tracking Log based on 50% Construction Documents. Total 
amount of potential cost savings is $384,048 of which $331,298 have been approved to date, reducing 
the GMP Amount to $18,068,767. 

 

8. Incorporated within the GMP are added utilities for PGE and the City of Oregon.  The value of this work 
is $83,022   

 

9. Includes provisions for additional onsite storm detention (23,215 CF).   

 

10. P&C received pricing for one Add Alternate – Sliding Door at .  This has been accepted and 
incorporated into the GMP Amount. 

 

11. The State of Oregon recently passed a Corporate Activity Tax.  The value of this cost should it be 
imposed is 0.57% of Total GMP Estimate (COW, P&P Bonds, Insurance, and OH&P).  It is unclear at this 
time exactly how this tax will be levied and therefore is excluded from the proposal.   

 
 
 END OF EXECUTIVE SUMMARY  
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Oregon City Police & Courts ISSUE DATE: 

Oregon City, OR VERSION 3.0

1 A10 Foundations $844,875

2 B10 Superstructure $2,213,017

3 B20 Exterior Closure $1,177,801

4 B30 Roofing $737,785

5 C10 Interior Construction $1,241,434

6 C20 Stairs $0

7 C30 Interior Finish $690,190

8 D10 Conveying Systems $0

9 D20 Plumbing $485,628

10 D30 Heating, Ventilating, & Air Conditioning $1,065,430

11 D40 Fire Protection $191,817

12 D50 Electrical $2,737,959

13 E10 Equipment $5,040

14 E20 Furnishings $269,081

15 F20 Building Demolition $426,161

16 G10 Site Preparation $350,364

17 G20 Site Improvements $1,788,712

18 G30 Site Utilities $696,421

19 G40 Site Electrical $434,674

20 Z10 General Project Requirements $1,354,806

21

22 SUBTOTAL $16,711,194

23 Design & Estimating Contingency @ $68,470

24 Escalation & Bidding Contingency @ $0

25 Construction Contingency @ 5.00% $650,000

26 SUBTOTAL - COST OF WORK $17,429,664

27  Bonds and Insurance 1.85% $322,449

28 SUBTOTAL $17,752,113

29 CM/GC Fee @ 3.65% $647,952

30 Corporate ActivityTax 0.00% (EXCLUDED) $0

31 TOTAL ESTIMATE AMOUNT $18,400,065

Description
TOTAL COST        

50% CD Estimate

   Project:

   Location:

GMP ESTIMATE - 50% CONSTRUCTION DOCUMENTS

Line # Division

4.O.C. Police & Courts 50% CD GMP Estimate V3.0 Page 1 of 7 P&C Construction - Printed  8/12/2019
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32

33 A10 Foundations

34 Excavation 1 Est 158,377 $158,377

35 A1010 Footing Excavation 938 C.Y. 28 incl

36 A1010 Footing Backfill 628 C.Y. 35 incl

37 A1010 Grading 33,890 S.F. 0 incl

38 A1020 Building pad base rock 33,890 S.F. 1 incl

39 A1020 Radon trenching & backfill 33,890 S.F. 2 incl

40

41 Structural Concrete 1 Est 686,498 $686,498

42 A1010 Building foundations 288 C.Y. 552 incl

43 A1020 SOG 4" 31,651 S.F. 14 incl

44 A1020 SOG 6" 4,070 S.F. 15 incl

45 A1020 Misc. concrete pads and foundations 1 Est 29,145 incl

46

47 Subtotal - A10 $844,875

48

49

50 B10 Superstructure

51 B1010 CLT/Glulams/Structural Framing/ Hardware 1 Est 1,975,787 $1,975,787

52 B1016 CLT Wall Panels 33,890 S.F. 17 incl

53 B1017 CLT Roof Panels 33,890 S.F. 24 incl

54 B1018 Glulams and Structural Framing 33,890 S.F. 9 incl

55 B1019 Hardware 33,890 S.F. 7 incl

56 B1020 Structural and misc. steel 1 Est 237,230 $237,230

57

58 Subtotal - B10 $2,213,017

59

60

61 B20 Exterior Closure

62 Sheet Metal and Flashings 1 Est 713,093 $713,093

63 B2010 Metal Wall Panels 20,612 S.F. 24 incl

64 B2010 Metal Wall Panels 804 S.F. 26 incl

65 B2010 Rigid Insulation 20,612 S.F. 2 incl

66 B2010 SAM 20,612 S.F. 4 incl

67

68 B2010 Mechanical roof screens (Structure) 1 Est 30,800 $30,800

69

70 Glazing and Storefront 1 Est 361,618 $361,618

71 B2020 Aluminum storefront 4,326 S.F. 68 incl

72 B2020 Security film 2,448 S.F. 4 incl

73 B2020 Automatic entrance at Mudroom 1 Ea. 12,000 incl

74 B2030 AL/AL Doors and Hardware 3 Ea. 3,800 incl

75 B2030 AL/AL Doors and Hardware - pair 4 Ea. 8,200 incl

76

77 Doors/Frames/Hardware

78 B2030 HM/HM Doors and Hardware 5 Ea. 2,300 $11,500

79 B2030 HM/HM Doors and Hardware - pair 1 Ea. 5,600 $5,600

80 B2030 WD/HM Doors and Hardware 2 Ea. 2,400 $4,800

81

82 Specialty Doors 1 Est 16,500 $16,500

83 B2030 Overhead doors 1 Est 7,500

84 B2030 Glass overhead doors 1 Est 9,000

85

86 B2010 Caulking 33,890 S.F. 1.00 $33,890

87

88 Subtotal - B20 $1,177,801

89

90

91 B30 Roofing

92 B3010 EPDM Vapor Barrier 33,890 S.F. 2.00 $67,780

93 B3010 TPO roofing with rigid insulation 34,955 S.F. 18.00 $629,190

94 B3010 Miscellaneous Roofing Flashings 1 Est 33,615 $33,615

95

96 B3020 Roof hatches 3 Ea. 2,400 $7,200

97

98 Subtotal - B30 $737,785

99

100

101 C10 Interior Construction

102 C1010 Raised floor at Courtroom dais 1 Est 16,600 $16,600

103

104 C1010 Interior CLT 1 Est 72,856 $72,856

105

106 Drywall Assemblies 1 Est 548,874 $548,874

107 C1010 Interior wall framing 46,963 S.F. 3 incl

108 C1010 Locker Soffit/ Plenum 1 Est 17,900 incl

108 C1010 Resilient channel 979 S.F. 3 incl

109 C1010 Bullet resistant panels 2,027 S.F. 24 incl

110 C1010 Metal security mesh 2,448 S.F. 7 incl

111 C1010 Gypsum board 93,926 S.F. 3 incl

112 C1010 Insulation 46,963 S.F. 1 incl

113

TOTAL COST        

50% CD Estimate
Line # Division Description Quantity Units Unit Cost

4.O.C. Police & Courts 50% CD GMP Estimate V3.0 Page 2 of 7 P&C Construction - Printed  8/12/2019



TOTAL COST        

50% CD Estimate
Line # Division Description Quantity Units Unit Cost

114 Glazing and Storefront 1 Est 254,894 $254,894

115 C1010 Interior aluminum storefront 700 S.F. 45 incl

116 C1010 Interior aluminum storefront - GL11 384 S.F. 66 incl

117 C1010 Interior aluminum storefront - GL12 50 S.F. 141 incl

118 C1010 Interior aluminum storefront - GL13 41 S.F. 141 incl

119 C1010 Frameless glass wall 1,177 S.F. 42 incl

120 C1010 Bullet resistant transaction window 212 S.F. 193 incl

121 C1010 Misc. glazing 33,890 S.F. 1 incl

122 C1010 Misc. backing 1 Allwnc. 15,000 incl

123 C1010 Automatic entrance at Mudroom 1 Ea. 11,280 incl

124 C1010 AL/AL Doors and Hardware 13 Ea. 3,572 incl

125

126 Doors/Frames/Hardware

127 C1010 HM/HM Doors and Hardware 33 Ea. 2,300 $75,900

128 C1010 HM/HM Doors and Hardware - pair 6 Ea. 5,600 $33,600

129 C1010 WD/HM Doors and Hardware 37 Ea. 2,350 $86,950

130 C1010 WD/AL Doors and Hardware 23 Ea. 2,450 $56,350

131 C1010 WD/WD Doors and Hardware 4 Ea. 2,400 $9,600

132

133 Specialties

134 C1010 Toilet Accessories

135 C1010 Grab bars 55 Ea. 95 $5,225

136 C1010 Changing Tables 1 Ea. 500 $500

137 C1010 Lockers 3 Ea. 750 $2,250

138 C1010 Shower Benches 4 Ea. 500 $2,000

139 C1010 Interior and Exterior Signage 1 Allwnc. 25,000 $25,000

140 C1010 Misc. specialties 33,890 S.F. 1.50 $50,835

141

142 Subtotal - C10 $1,241,434

143

144

145 C20 Stairs

146 $0

147

148 Subtotal - C20 $0

149

150

151 C30 Interior Finish

152 C3010 Miscellaneous finish carpentry 33,890 S.F. 1.50 $50,835

153

154 Drywall Assemblies 1 Est 206,739 $206,739

155 C3010 Acoustical Wall Coverings 5,149 S.F. 17 incl

156 C3030 Gyp and Acoustical Ceilings 2,939 S.F. 15 incl

157

158 Flooring (Resilient and Carpeting) 1 Est 113,500 $113,500

159 C3020 Rubber sheet flooring 1,182 S.F. 15 incl

160 C3020 Carpet 13,390 7 incl

161

162 C3020 Polished and Sealed concrete 1 Est 64,146 $64,146

163

164 C3020 Floor prep 33,890 S.F. 0.50 $16,945

165 C3020 Install and Maintenance of floor protection 1 Allwnc. 15,000 $15,000

166

167 Ceramic Tile 1 Est 89,925 $89,925

168 C3010 Ceramic tile - Walls and Wainscot 8,181 S.F. 9 incl

169 C3020 Ceramic tile - Floors 1,164 S.F. 14 incl

170

171 Painting and Coatings

172 C3010 Interior painting 93,926 S.F. 0.95 $89,230

173

174 C3010 Wall patching/touchup 33,890 Est 0.50 $16,945

175

176 C3010 Wet Weather Sanding at CLT 1 Allwnc. 25,000 $25,000

177

178 C1030 Mirrors 7 Ea. 275 $1,925

179 $0

180

181 Subtotal - C30 $690,190

182

183

184 D10 Conveying Systems

185 $0

186 $0

187

188 Subtotal - D10 $0

189
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TOTAL COST        

50% CD Estimate
Line # Division Description Quantity Units Unit Cost

190

191 D20 Plumbing

192 Plumbing Systems 1 Est 485,628 $485,628

193 D2010 Storm Drainage incl

194 D2010 Roof Drain 6 Ea. 844 incl

195 D2010 Overflow Drain 6 Ea. 844 incl

196 D2010 Downspouts 6 Ea. 675 incl

197 D2010 Leaders 324 L.F. 54 incl

198 D2010 6" Storm underground 319 L.F. 58 incl

199 D2020 Waste Drainage incl

200 D2020 2" Waste underground 186 L.F. 47 incl

201 D2020 3" waste underground 223 L.F. 52 incl

202 D2020 4" waste underground 541 L.F. 58 incl

203 D2020 Waste and Vent above ground 756 L.F. 54 incl

204 D2010 Domestic Hot and Cold Water piping 2,151 L.F. 43 incl

205 D2010 Piping Insulation 2,151 Ea. 25 incl

206 D2010 Condensate Piping 1 Est. 6,900 incl

207 D2010 Plumbing Fixtures incl

208 D2010 WC 18 Ea. 3,093 incl

209 D2010 Lavatories 16 Ea. 2,081 incl

210 D2010 Sinks 4 Ea. 3,149 incl

211 D2010 DF 1 Ea. 3,599 incl

212 D2010 Showers 4 Ea. 5,399 incl

213 D2010 Mop Sink 2 Ea. 1,350 incl

214 D2010 Eye Wash 1 Ea. 3,824 incl

215 D2010 Plumbing Equipment 33,890 S.F. 1 incl

216 D2010 Misc. connections/ tie in 33,890 S.F. 1 incl

217

218 Subtotal - D20 $485,628

219

220

221 D30 Heating, Ventilating, & Air Conditioning

222 HVAC Complete 1 Est 1,065,430 $1,065,430

223 D3020 HVAC - VAV with gas preheat and electric reheat 33,890 S.F. 26 incl

224 D3020 HVAC - Ductless split systems 3 Ea. 10,030 incl

225 D3020 HVAC - Controls 33,890 S.F. 5 incl

226

227 Subtotal - D30 $1,065,430

228

229

230 D40 Fire Protection

231 D4010 Fire protection 1 Est 191,817 $191,817

232 $0

233

234 Subtotal - D40 $191,817

235

236

237 D50 Electrical

238 Electrical and Power Distribution 1 Est 2,660,734 $2,660,734

239 D5010 Temporary power service - setup 1 Est 15,000 incl

240 D5010 Permits 1 Est 28,669 incl

241 D5010 Mobilization 1 Est 108,908 incl

242 D5010 Buidling Power Distribution 1 Est 631,709 incl

243 D5010 Mechanical Connections 1 Est 75,408 incl

244 D5010 Lighting Furnish Only 1 Est 427,770 incl

245 D5010 Fixture and Device Installation 1 Est 249,008 incl

246 D5010 CLT Penetrations 1 Est 9,800 incl

247 Low Voltage incl

248 D5020 Trade Permits 1 Est 5,000 incl

249 D5020 Mobilization/Demobilization 1 Est 27,138 incl

250 D5020 Communications Cabling 1 Est 77,383 incl

251 D5020 Tele/Data 1 Est 198,264 incl

252 D5020 CCTV 1 Est 141,518 incl

253 D5020 FA 1 Est 67,686 incl

254 D5020 Paging/ Speakers 1 Est 307,589 incl

255 D5020 Access Control and Intrusion 1 Est 68,531 incl

256 D5030 Electrical - Distributed antenna system 1 Est 49,578 incl

257 D5090 PV system and  structure (1.5% of $16,600,000) incl

258 D5090 PV Panel System 1 L.S. 171,775 incl

259

260 D5090 PV Panel Structure 1 Est 77,225 $77,225

261 $0

262

263 Subtotal - D50 $2,737,959

264
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TOTAL COST        

50% CD Estimate
Line # Division Description Quantity Units Unit Cost

265

266 E10 Equipment

267 E1010 Patrol wardrobe lockers - Excluded By Owner

268 E1010 Evidence lockers - Excluded By Owner

269 E1010 Residential equipment - Excluded By Owner

270 E1010 Mobile high density shelving - Excluded By Owner

271 E1010 Mobile high density shelving - Prep/Install Coordination 60 Hrs 84 $5,040

272 E1010 Vehicle lift - Excluded By Owner

273 $0

274

275 Subtotal - E10 $5,040

276

277

278 E20 Furnishings

279 Casework

280 E2010 Base cabinets 185 L.F. 260 $48,100

281 E2010 Upper cabinets 155 L.F. 175 $27,125

282 E2010 Quartz countertops 169 L.F. 160 $27,040

283 E2010 Courtroom dais 29 L.F. 950 $27,550

284 E2010 Reception counters 31 L.F. 480 $14,880

285 E2010 Evidence island cabinet 14 L.F. 750 $10,500

286 E2010 Weapons maintenance counter 6 L.F. 400 $2,400

287 E2010 Stainless steel tables 2 Ea. 1,500 $3,000

288 E2010 Bench Seating 16 L.F. 525 $8,400

289 E2010 Break room island cabinet 14 L.F. 525 $7,350

290 E2010 Cubbies 16 L.F. 400 $6,400

291

292 E2010 Window coverings 5,396 S.F. 16 $86,336

293

294 $0

295

296 Subtotal - E20 $269,081

297

298

299 F20 Building Demolition

300 F2010 Building Demolition 1 Est 215,670 $215,670

301

302 F2020 Asbestos abatement 1 Est 210,491 $210,491

303 $0

304

305 Subtotal - F20 $426,161

306

307

308 G10 Site Preparation

309 Site Preparation 1 Est 313,835 $313,835

310 G1010 Mobilization & site G.C.'s 1 L.S. 60,000 incl

311 G1010 Erosion control 204,482 S.F. 0 incl

312 G1010 Site clearing and demolition 204,482 S.F. 0 incl

313 G1030 Site grading and embankment 204,482 S.F. 1 incl

314 G1030 Finish grade site 204,482 S.F. 0 incl

315

316 G1010 Surveyor 1 Est 36,529 $36,529

317 $0

318

319 Subtotal - G10 $350,364

320

321

322 G20 Site Improvements

323 Excavation 1 Est 191,480 $191,480

324 G2020 Excavate for curbs 4,667 L.F. 6 incl

325 G2020 A.C. paving base rock - Light duty 27,838 S.F. 1 incl

326 G2020 A.C. paving base rock - Heavy duty 40,558 S.F. 2 incl

327 G2020 Concrete paving base rock 5,672 S.F. 1 incl

328 G2030 Hardscape base rock 22,682 S.F. 2 incl

329 1 Est

330 Site Concrete 1 Est 563,882 $563,882

331 G2020 Standard Concrete Curb 3,642 L.F. 17 incl

332 G2020 Concrete Curb - 12" 20 L.F. 24 incl

333 G2020 Standard Concrete Curb and Gutter 290 L.F. 28 incl

334 G2020 Standard Flush Curb 233 L.F. 14 incl

335 G2020 Concrete mow band 194 L.F. 14 incl

336 G2020 Valley gutter 288 L.F. 40 incl

337 G2020 Concrete paving 4,955 S.F. 10 incl

338 G2020 Driveway approaches 717 S.F. 14 incl

339 G2040 Dumpster pad 316 S.F. 16 incl

340 G2030 Sidewalks and Pedestrian Concrete Paving 22,374 S.F. 8 incl

341 G2030 ADA Accessible Ramps 308 S.F. 15 incl

342 G2040 Concrete seatwall with Juniper wood 93 L.F. 325 incl

343 G2040 Concrete seatwall 288 L.F. 225 incl

344 G2040 CMU wall footings 220 L.F. 80 incl

345 Storm Water Quality Planters Footings/ Walls 350 L.F. 325 incl

346
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TOTAL COST        

50% CD Estimate
Line # Division Description Quantity Units Unit Cost

347 AC Paving

348 G2020 A.C. paving - Light duty 27,838 S.F. 2.25 $62,636

349 G2020 A.C. paving - Heavy duty 40,558 S.F. 3.15 $127,758

350 G2020 A.C. paving - patching 1,325 S.F. 3.75 $4,969

351

352 Striping and Signage

353 G2020 Wheel Stops 26 Ea. 145 $3,770

354 G2020 Parking Stall striping 157 Ea. 35 $5,495

355 G2020 ADA striping 6 Ea. 115 $690

356 G2020 ADA signage 6 Ea. 575 $3,450

357 G2020 Diagonal striping 3 Ea. 375 $1,125

358

359 Fencing

360 G2040 Security fencing - Metal Fence 538 L.F. 100 $53,800

361 G2040 Automatic Gates - pair 2 Ea. 25,000 $50,000

362 G2040 Pedestrian gates 5 Ea. 1,500 $7,500

Decorative Fence 1 Est 17,700 $17,700

363 G2040 Architectural screen 37 L.F. 100 incl

364 G2040 Architectural screen - Doors 2 Ea. 1,000 incl

365

366 Misc. Site Furnishings

367 G2040 Bollards 1 Est 9,600 $9,600

368 G2040 Flagpoles - 45' 3 Ea. 9,500 $28,500

369 G2040 Bike racks 5 Ea. 350 $1,750

370 G2040 K9 kennels 2 Ea. 1,750 $3,500

371

372 Masonry 1 Est 109,244 $109,244

373 G2040 CMU site and dumpster walls 1 Est 109,244 incl

374 G2040 Water repellent 3,524 S.F. 1.75 $6,167

375 G2040 Dumpster gates 1 Est 22,500 $22,500

376

377 G2040 Commemorative marker 1 Allow 45,000 $45,000

378

379 G2040 Covered Sally Port 1 Est 69,225 $69,225

380

381 Landscaping

382 G2050 BES topsoil/gravel 3,761 S.F. 4.50 $16,925

383 G2050 Import topsoil 2,500 C.Y. 32 $80,000

384 G2050 Riprap outfall 3 Ea. 32 $96

385 G2050 Crushed Aggregate Landscaping 832 S.F. 16 $13,312

386 G2050 SS Cable Vine Trellis 28 L.F. 275 $7,700

387 G2050 Shrub and Ground Cover 28,563 S.F. 4.20 $119,965

388 G2050 Seeded Lawn 24,053 S.F. 0.85 $20,445

389 G2050 Bark mulch 4,143 S.F. 1.00 $4,143

390 G2050 Trees - 2" caliper 73 Ea. 295 $21,535

391 G2050 Trees - 4" caliper 17 Ea. 375 $6,375

392 G2050 Stormwater planter landscaping (lined) 1,374 S.F. 7.50 $10,305

393 G2050 Stormwater planter landscaping (sloped) 2,387 S.F. 5.70 $13,606

394 G2050 Irrigation 56,377 S.F. 1.50 $84,566

395 $0

396

397 Subtotal - G20 $1,788,712

398
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TOTAL COST        

50% CD Estimate
Line # Division Description Quantity Units Unit Cost

399

400 G30 Site Utilities

401 Site Utilities 1 Est 696,421 $696,421

402 G3010 4" Storm Line 123 L.F. 39 incl

403 G3010 6" Storm Line 110 L.F. 57 incl

404 G3010 8" Storm Line 343 L.F. 72 incl

405 G3010 10" Storm Line 610 L.F. 102 incl

406 G3010 Water quality catch basins 1 Ea. 8,759 incl

407 G3010 Catch Basin 2 Ea. 1,775 incl

408 G3010 Clean Out 7 Ea. 533 incl

409 G3010 Area Drain 3 Ea. 1,006 incl

410 G3010 Overflow structures 8 Ea. 1,420 incl

411 G3010 Foundation Drain 877 L.F. 24 incl

412 G3010 Domestic RPBA 1 Ea. 18,938 incl

413 G3010 Water Meter 2" 2 Ea. 4,143 incl

414 G3010 Domestic Hot Tap 1 Ea. 8,877 incl

415 G3010 Double Check Detector Vault 1 Ea. 11,836 incl

416 G3010 Fire DDCVA & FDC 1 Ea. 28,407 incl

417 G3010 Fire main 443 L.F. 105 incl

418 G3010 Domestic water line - 2.5" 444 L.F. 55 incl

419 G3010 New fire hydrant 1 Ea. 11,244 incl

420 G3020 Sanitary sewer piping - 4" 75 L.F. 71 incl

421 G3020 Sanitary sewer piping - 6" 71 L.F. 95 incl

422 G3030 Stormtech detention pipe 13,840 cf 14 incl

423 G3030 Flow control structure 1 Ea. 9,500 incl

424 G3030 Storm manholes - 96" 1 Ea. 9,800 incl

425 G3030 Storm manholes 4 Ea. 6,500 incl

426 G3030 Sanitary manholes 1 Ea. 5,352 incl

427 G3020 Connect to existing sanitary manhole 1 Ea. 17,754 incl

428 G3030 Connect to existing catch basin 1 Ea. 1,184 incl

429 $0

430

431 Subtotal - G30 $696,421

432

433

434 G40 Site Electrical

435 Site Electrical Complete 1 Est 351,652 $351,652

436 G4010 Excavation and Backfill 1 Est 237,540 incl

437 G4010 Site Electrical 1 Est 129,134 incl

438 G4010 PGE and Public Utility Extension 1 Est 83,022 $83,022

439

440 Subtotal - G40 $434,674

441

442

443 Z10 General Project Requirements

444 Z1010 Project staffing & temporary facilities 1 Est 977,760 $977,760

445 Z1010 Safety 1 Est 13,160 $13,160

446 Z1010 Project foreman 1 Est 188,916 $188,916

447 Z1010 Building layout 1 Est 12,500 $12,500

448 Z1010 Weather protection 1 Est 35,000 $35,000

449 Z1010 Temporary heat 1 Est 17,500 $17,500

450 Z1010 Temporary lighting 1 Est 15,000 $15,000

451 Z1010 Temporary power & distribution 1 Est 25,000 $25,000

452 Z1010 Temporary barriers 1 Est 12,500 $12,500

453 Z1010 Staging & haul roads 1 Est 25,000 $25,000

454 Z1010 Traffic control 1 Est 10,500 $10,500

455 Z1010 Final cleanup 1 Est 21,970 $21,970

456 $0

457

458 Subtotal - Z20 $1,354,806

459
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 PROJECT: Robert Libke Public Safety Facility Prepared By:BSS

 LOCATION: Oregon City, OR B = PROBABLE NEEDS FURTHER STUDY Issue Date: 8/12/19

C = INITIAL STUDY INDICATES NO, BUT NEEDS FURTHER STUDY Version 3.0

D = PENDING OWNER DECISION

E = DECLINED

F = BID ALTERNATE

REF DESCRIPTION 
ESTIMATED 

COST
REMARKS

A B C D E F

BD-1 Remove DAS System from the GMP  $           (52,305) (52,305)$             

BD-2 Add Corporate Activity Tax (0.57% of Total GMP)  $                       - -$               

Pending implementation into law.  Note:  This will be 

an add of approximately $110,000 to the GMP should 

the law be implemented

BD-3  $                       - 

BD-4  $                       - 

MEP-1 Eliminate Low Pressure Duct Testing  $             (5,275) (5,275)$               

MEP-2 Utilize Schneider Electric for Instrumentation and Controls  $             (4,748) (4,748)$               

MEP-3 Add BIM Services for Coordination and Record Drawings  $             42,200 42,200$          

MEP-4 Substitute Trane for Aaon Units  $           (31,650) (31,650)$        

MEP-5     

REV 01
Reduce Double Lined Ductwork  $           (14,243) (14,243)$             

MEP-6 Eliminate Design Assist Coordination from Mechanical Scope  $           (36,925) (36,925)$             

MEP-7 Lighting Value Engineering Package 01 (like for like)  $           (52,750) (52,750)$             

MEP-8 Lighting Value Engineering Package 02 (ltg redesign per IES)  $           (63,300) (63,300)$        This can be ADDED to the savings in MEP7

MEP-9 Substitute Aluminum Feeders for Copper Feeders  $           (33,029) (33,029)$             

MEP-10 Utilize Owen Corning Liner  $                (528) (528)$                  

MEP-11 REV 

01
Utilize Blue Horizon for Security  $         (103,336) (103,336)$           

MEP-12
Replace Specified Lighting Control System with Wireless System using 

Encelium from Osram
 $             (8,440) (8,440)$               

MEP-13

Power Distribution Revisions to Include metering at MDS and Remote Meter 

on Bldg Exterior, Panel and Gear Layout Reconfiguration, and Aluminum 

Bussing

 $           (19,721) (19,721)$             

SW-1  $                       - 

SW-2  $                       - 

SW-3  $                       - 

TOTALS ($384,048)  $           (331,298)  $                 -    $        (63,300)  $                 -    $         10,550  $                 -   

Figures listed above include all markups for contingencies and CM/GC Fee

Items denoted with * NOT included in VE totals

Current GMP estimate total per estimate dated 1/9/19 $18,400,065

Accepted V/E per Column "A" Above ($331,298)

Current Estimate including all "A=Accepted" V.E. items $18,068,767 

VALUE ENGINEERING TRACKING LOG - 50% CONSTRUCTION DOCUMENT (CD) SET

RATING LEGEND:

A = ACCEPTED - INCORPORATED INTO CURRENT ESTIMATE

 MECHANICAL / ELECTRICAL / PLUMBING (MEP):

RATING & ALLOCATION OF SAVINGS

 SITEWORK:

 BUILDING:

File: Robert Libke 50% CD VE Log V3.0 Page 1 of 1 Issue Date:
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8/12/19



 
 

Robert Libke Public Safety Building 
50% Construction Documents (CD) Set 

 

ASSUMPTIONS AND CLARIFICATIONS 

(GMP Proposal) 
 

 
1. The GMP Cost Estimate  is based on the 50% CD Set of documents prepared by FFA Architects 

and as identified in List of Contract Documents included here with this package 
 

2. Builders risk insurance coverage and costs shall be the responsibility of the Owner.   
 

3. Owner shall procure and pay for all plan check fees, building permit, SDC’s (if applicable) and 
any other permits costs required by AHJ’s 

 
4. Testing and special inspections services shall be procured and paid for by Owner. 

 
5. In accordance with the CM/GC contract, all contingencies identified in GMP Cost Estimate are 

considered as “Cost of Work (C.O.W.) Therefore, markups for CM/GC fee, insurance, and 
bonds are applied to such contingencies.  

 
6. Cost for payment and performance bonds and general liability insurance provided by P&C is 

1.85% of the GMP amount 
 

7. Cost for the Corporate Activity Tax is NOT included, if required by the State of Oregon, the 
GMP will increase by 0.57% of the total cost.  

 
8. Costs outlined in this estimate are based on a mobilization date of June 24, and uninterrupted 

sequence of work.   
 

9. All subcontracts issued to low, responsive bidders shall be lump-sum agreements based on 
bids received on bid day and any post-bid clarifications reached between P&C and selected 
subcontractors. 

 
10. The GMP includes a Cross Laminated Timber (CLT) wall and roof structure.  It includes 

provisions for foundations and all design components as detailed by structural engineer in the 
50% CD Set.   

 
11. Includes provisions to sand and clean CLT exposed to wet weather conditions.   

 
12. The CLT panels will be shipped from the manufacturer with ends sealed only.  As directed on 

CLT panels (walls and ceiling) will be installed raw with no finish or sealer.     
 

13. GMP includes provisions for a VAV unit with gas preheat and electric reheat system as 
manufactured by Aaon. 
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Robert Libke Public Safety Building 
50% Construction Documents (CD) Set 

 

CLARIFICATIONS AND ASSUMPTIONS 

(GMP Proposal) 
Continued 

 
 

14. The GMP includes a glass overhead door at Fitness 137. 
 

15. The GMP excludes provisions for stainless steel decorative trellis.   
 

16. The GMP and Project Schedule assume the roof vapor barrier is an EPDM material. 
 

17. The GMP and Project Schedule assume the weather barrier is Henry VP160. 
 

18. Includes provisions for fire suppression at the building and Sally Port. 
 

19. Estimate includes only off-site work specifically shown on the 50% CD Design Set dated 
6/7/19. 

 
20. 

 
21. Excludes provisions for removal/remediation of contaminated soil or UST’s, and removal of 

rock/boulders. Therefore, the GMP does NOT included any costs or contingency dollars for 
removal and replacement of unsuitable soils and/or rock excavation or dewatering. Such costs 
(if encountered) shall result in an increase to the GMP. 
 

22. Excludes removal of soil deemed not clean fill by DEQ Clean Fill Standards. 
 

23. Excludes provisions to coordinate the install of mobile high-density storage shelving, 
residential appliances, patrol wardrobe lockers, and evidence lockers.  Materials and 
installation by others. 

 
24. Excludes provisions for vehicle lift. 

 
25. Assumes existing building is demolished and excludes provisions for “building 

deconstruction.” 
 

26. Only structured cabling for audio / visual (A/V) is being carried in the GMP, zero visual 
component.   
 

27. All new furnishings (i.e. FF&E) are excluded from GMP estimate and thus will be procured, 
coordinated by, and paid for by the City of Oregon City. 
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City of Oregon City Police Department 

Robert Libke Public Safety Building  

AIA 102 – 2017 Standard Form of Agreement Between Owner and Contractor 

 

Exhibit H – Proof of Bond and Insurance 

 





















ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

8/13/2019

(503) 224-2500 (503) 224-9830

25623

P & C Construction Co.
2133 NW York Street
Portland, OR 97210

10030

A 1,000,000

DT-CO-526D709A 10/1/2018 10/1/2019 300,000
Employers Liability 10,000
XCU Not excluded 1,000,000

2,000,000
2,000,000

WA Stop Gap 1,000,000
1,000,000A

DT-810-366K5381 10/1/2018 10/1/2019

Comp $1,000 
deduct.

Coll. $1,000 deduct.

12,000,000B
G22016623 012 10/1/2018 10/1/2019

10,000 12,000,000

Robert Libke Public Safety Building - Oregon City Police Facility
Certificate holder and all other specified entities are additional insured when required by written contract. The following attached endorsements apply:
General Liability:  CGD246 08/05; CGD316 11/11;
Automobile: CAT353 02/15

Umbrella is excess over the General Liability, Auto Liability and Employers Liability subject to the terms, conditions and exclusions of the policies referenced.

City of Oregon City
PO Box 3040
Oregon City, OR 97045

MHARESO-01 HSINJEM

Anchor Insurance & Surety, Inc.
1201 SW 12th Ave. Suite 500
Portland, OR 97205

Bethany Sutherland

bsutherland@anchorias.com

Phoenix Insurance Company
Westchester Fire Insurance Co.

Aggregate

X
X

X
X

X

X

X X
X

X

X
























