

004											
4.1	BlueMAC data and analysis	4			12					16	\$2,007
4.2	Infographics on funding and BlueMAC data	2			4		10			16	\$790
4.3	Extra Prep CAG #2	4			4					8	\$1,152
4.4	TAG Meeting #3	8	1		10					19	\$2,740
4.5	Beavercreek Road Cost-constrained Alternative (analysis, layout, cost estimate)	2	2	4	4	4				16	\$2,311
4.6	Beavercreek Road Safety Analysis	2	1		6					9	\$1,225
4.7	Beavercreek Road Alt. Mobility Target and Operations Analysis	4	1		8					13	\$1,802
4.8	Redland Road Interm Improvements Assessment	2	2		4					8	\$1,234
4.9	Redland Road Safety Analysis	2	1		6					9	\$1,225
4.10'	Redland Road Alt. Mobility Target and Operations Analysis	4	1		8					13	\$1,802
4.11	Redland Road - Cost Constrained Alternative (analysis, layout, cost estimate) (Contingency)	2	2	4	4	4				16	\$2,311
4.12	Redland Road - Addition to Report, Amendments, and Findings	4	1		6	1				12	\$1,664
4.13	CAG Meeting #4 (or Joint TAG/CAG) (Contingency)	8			12			6		26	\$3,932
4.14	TAG Meeting #4 (Contingency)	8	1		8					17	\$2,526
										0	\$0
										0	\$0
	Reimbursable Expense										\$4,000
Task #004 - Subtotal		56	13	8	96	9	10	6	0	198	\$30,720