

## REVISED FEES FOR SERVICE

SERVICE/ DISCIPLINE	RESEARCH & ASSESSMENT, SCHEMATIC DESIGN		DESIGN DEVELOPMENT		CONSTRUCTION DOCS		BIDDING & PERMITTING		CONSTRUCTION ADMINISTRATION		TOTAL	
	HRS	FEE	HRS	FEE	HRS	FEE	HRS	FEE	HRS	FEE	HRS	FEE
<b>ARCHITECTURAL</b> SIEA	552	\$62,570	836	\$92,760	1,216	\$132,980	136	\$17,320	680	\$89,200	3,420	<b>\$394,830</b>
<b>STRUCTURAL</b> WDY, INC.	24	\$4,200	108	\$12,660	384	\$40,220	129	\$3,500	129	\$14,200	774	<b>\$74,780</b>
<b>CIVIL</b> HHPR	117	\$18,860	112	\$17,660	107	\$17,560	54	\$8,780	53	\$9,260	443	<b>\$72,120</b>
<b>LANDSCAPE</b> HHPR	48	\$6,480	56	\$7,560	66	\$8,910	30	\$4,050	20	\$2,700	220	<b>\$29,700</b>
<b>MEP</b> INTERFACE	184	\$25,600	230	\$32,100	446	\$62,380	62	\$8,700	238	\$33,500	1,168	<b>\$162,280</b>
<b>COST</b> JLD	50	\$8,000	75	\$12,000							125	<b>\$20,000</b>
											TOTAL	<b>\$753,710</b>


## ESTIMATED REIMBURSABLES

REIMBURSABLES	RESEARCH & ASSESSMENT, SCHEMATIC DESIGN	DESIGN DEVELOPMENT	CONSTRUCTION DOCS	BIDDING & PERMITTING	CONSTRUCTION ADMINISTRATION	TOTAL
PRINTING	\$1700	\$1700	\$6500	\$2500	\$2000	\$14,400
TRAVEL	\$300	\$300	\$400	\$300	\$500	\$1,800
DELIVERY	\$300	\$300	\$300	\$400	\$500	\$1,800
TOTAL						\$18,000



S|E A

PROJECT SCHEDULE



NOTES

City Commission Approval: 8.21.2019