SECTION III A CONTRACT AGREEMENT

This Agreement, made and entered into this _	day of	, 2015, between t	he CITY OF
OREGON CITY ("CITY"), acting by and	through the City	y Commission and R & R	GENERAL
CONTRACTORS, INC. ("CONTRACTOR"	").		

Witnesseth, that the CONTRACTOR and the CITY, for the considerations stated herein, agree as follows:

ARTICLE I - Scope of Work

The CONTRACTOR hereby agrees to furnish all of the materials, equipment and labor necessary, and to perform all of the work for the project entitled: **2015 Oregon City Roadway Reconstruction Projects** (**CI 15-001**) in accordance with the contract documents which are hereby made a part of this agreement.

The contract documents consist of:

Invitation to Bid	Statutory Conditions to Contract Agreement	
Scope of Work	Performance Bond	
Instructions to Bidders	Payment Bond	
Bid Proposal and Bid Schedule	State of Oregon Statutory Public Works Bond	
Compliance with ORS 279C.840	General Conditions	
Resident Bidder Status	Prevailing Wage Rates for Public Works Contracts in	
Certification of Drug Testing Program	Oregon dated January 1, 2015	
Non-Collusion Statement	Prevailing Wage Apprenticeship Rates dated January 1,	
Asbestos Certification	2015	
Registrations	Definitions of Covered Occupations for Public Works	
Certification of Non-Discrimination	Contracts in Oregon dated July 1, 2014	
Certification of Compliance with Tax Law	Special Provisions	
Bidder Responsibility Form	Contract Drawings	
Bid Bond	City of Oregon City Standard Details	
First Tier Subcontractor Disclosure Form	Technical Specifications	
Customer Service Acknowledgment Form	2015 Oregon Standard Specifications for Construction	
Contract Agreement	(ODOT and APWA) as referenced by these documents	
Oregon City Public Improvement Standard	Addendum: 1 on 6/18/15	
Conditions	All items included within these Contract Documents.	

The order of items cited above does not constitute an order of precedence different than that established in the special or standard specifications. Equivalent titles, which may be substituted for the above listed items, are included as if specifically named.

ARTICLE II - Time of Completion

The project shall be at substantial completion within **65 consecutive calendar days** after the Notice to Proceed. The project shall be ready for final acceptance within **75 consecutive calendar days** after Notice to Proceed.

ARTICLE III – Contract Amount

The Contract Amount for the work covered by this Agreement is estimated to be **One Million Two Hundred Eighty-Two Thousand Five Hundred and 00/100 dollars (\$1,282,500.00)**.

ARTICLE IV - Warranty and Quality of Work

In addition to all other warranties, express or implied, that are part of this Agreement, the Contractor expressly warrants to the City for a period of one year from acceptance of the work by the City that all materials and equipment furnished under this contract will be new,

unless otherwise specified, and that the work will be of good quality, free from faults and defects and in conformance with the City's specifications. Work that does not conform to these standards shall be considered defective.

Contractor shall, at its own expense, make good and repair any and all defects arising from faulty workmanship or materials, if the defective work is discovered within the one-year warranty period and notice thereof is given to the Contractor within 60 days after the expiration of the warranty period. If required by the City, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment used to repair the defect.

In witness whereof, the parties hereto have executed this agreement, the day and year first above written.

CITY OF OREGON CITY R & R GENERAL CONTRACTORS, INC. Printed Name Authorized signature David W. Frasher City Manager Title John M. Lewis, P.E. Federal Taxpayer ID Number: Public Works Director 26-3075361 Approved as to Legal Sufficiency: Address: 3400 State Street, Suite G780 City Attorney Salem, OR 97301 City Commission Award Date: July 1, 2015 PDX_DOCS:450173.1

06/25/15 9:28 AM