Exhibit B: Street Division Sites																					
	Map Location Number	15	72	73	74	76	79	97	98	104	110	112	113	114	115	116	117	120	128		
	New Site Number	15	72	73	74	76	79			104	110	112-3225	113	114	115	116	117-3223	120	128		
	Site Name	PW Ops Building & Parking Lots	Beavercreek Road & 213 (West)	Beavercreek Road & 213 (East)	Meyers Road Medians	Molalla Avenue Medians	Turnwater Open Space	Linn Ave	Center St - Hill & ROW	Beavercreek Road and 213 (Southwest)	Roundabout	Washington St West Slope	SS Line Frontage	Gateway Native	Gateway Sign	Gateway South	Washington St Green Street Swales	McLoughlin Blvd/11th Street	McLoughlin Gateway	Total Square Footage	
	Square Footage	14,403	21,186	2,641	6,928	2,992	19,141	9,652	18,104	7,939	15,544	29,754	15,446	17,371	41,168	24,431	4,579	8,913	100,357	360,549	
Spec #	Tasks																				
	General Specifications																				
2.1	General Requirements & Specifications	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓		
	Chemicals Specficiations																				
2.2.A	Herbicide Use	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓		✓	✓		
2.2.B	Fertilizer	✓	✓	✓	✓	✓	✓			✓	✓	✓	✓	✓	✓	✓		✓	✓		
	Mulch Specification																				
2.3	Mulch	✓	✓	✓	✓	✓	✓			✓	✓	✓		✓				✓	✓		
	Irrigation Specifications / Activity																				
2.4	Irrigation	✓	✓	✓	✓	✓				✓	✓	✓	✓	✓	✓	✓	✓	✓	✓		
	Weed Control Specifications																				
2.5	Weed Control	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓		
	Mowing Activities																				
2.6.A	Grass Mowing						✓					✓	✓	✓	✓	✓					
2.6.C	Road Side / Highway Mowing							✓	✓										✓		
2.6.D	Edging		✓	✓	✓	✓						✓	✓	✓	✓	✓		✓	✓		
2.6.E	String Trimming							✓	✓		✓								✓		
	Tree and Shrub Care Activities																				
2.7.A	Pruning: Parking Lots & Roadways		✓	✓	✓		✓			✓								✓			
2.7.B	Pruning: Sidewalks & Walkways		✓	✓		✓				✓	✓	✓	✓	✓	✓		✓	✓	✓		
2.7.C	Pruning: Property Lines					✓				✓											
2.7.E	Weed Control	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓		
2.7.F	Fertilize shrubs/trees	✓	✓	✓	✓	✓	✓			✓	✓	✓	✓	✓	✓			✓	✓		
	Ground Cover Activities																				
2.8.A	Mulched Areas	✓	✓	✓		✓					✓	✓	✓		✓			✓	✓		
2.8.B	Weed Control	✓	✓	✓		✓					✓	✓	✓	✓	✓	✓	✓	✓	✓		
2.8.C	Edging		✓	✓		✓					✓							✓	✓		
2.7.E	Ground Cover Fertilizer		✓	✓		✓					✓	✓						✓	✓		
	Walkways, Paved Areas & Parking Lots Activities																				
2.10.	All Provisions	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓		
	Litter Control, Dead Plants, Special Requirments Activities																				
2.11	All Provisions	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓		
2.12	Dead Plants	✓	✓	✓	✓	✓	✓			✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	12 Month Total Cost	19 Month Total Cost
	2016 Street Division Site Total (Note 18 month original contract)	$ 1,991.60	$ 6,010.16	$ 655.20	$ 1,292.72	$ 567.84	$ 2,717.52	$ 1,255.28	$ 2,353.52	$ 1,786.72	$ 2,771.60	$ 5,229.12	$ 2,008.24	$ 2,585.44	$ 5,351.84	$ 3,176.16	$ 594.88	$ 1,238.64	$ 18,579.60	$ 60,166.08	$ 90,249.12
	2018 Street Division Site Total (5.6% CPI Adjustment; Amend #1)	$ 2,103.13	$ 6,346.73	$ 691.89	$ 1,365.11	$ 599.64	$ 2,869.70	$ 1,325.58	$ 2,486.32	$ 1,886.78	$ 2,926.81	$ 5,521.95	$ 2,120.70	$ 2,730.22	$ 5,651.54	$ 3,354.02	$ 628.19	$ 1,308.00	$ 19,620.06	$ 63,535.38	
	2019 Street Division Site Total (2.4% CPI Adjustment; Amend #2)	$ 2,153.60	$ 6,499.05	$ 708.50	$ 1,397.88	$ 614.03	$ 2,938.57	Removed from contract	Removed from contract	$ 1,932.06	$ 2,997.05	$ 5,654.48	$ 2,171.60	$ 2,795.75	$ 5,787.18	$ 3,434.52	$ 643.27	$ 1,339.40	$20,090.94	$61,157.88	
																				Grand Total	$ 214,942.38